

PART I – THE SCHEDULE

SECTION F – DELIVERIES OR PERFORMANCE

Section F – Deliveries or Performance

F-1

As of Amendment 7

PART I – THE SCHEDULE

SECTION F – DELIVERIES OR PERFORMANCE

F.1 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this address:

<http://www.arnet.gov/far/>

F.1.1. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

<u>NUMBER</u>	<u>TITLE</u>	<u>DATE</u>
52.211-17	DELIVERY OF EXCESS QUANTITIES	SEP 1989
52.242-15	STOP-WORK ORDER BASIC AND ALTERNATE I	AUG 1989
52.242-17	GOVERNMENT DELAY OF WORK (Applicable to FFP Items Only)	APR 1984
52.247-34	F.O.B. DESTINATION	NOV 1991
52.247-55	F.O.B. POINT FOR DELIVERY OF GOVERNMENT FURNISHED PROPERTY	JUN 2003

**F.1.2 DEPARTMENT OF HOMELAND SECURITY ACQUISITION
REGULATION (48 CFR CHAPTER 3001.304) CLAUSES**

<u>NUMBER</u>	<u>TITLE (DEC 2003)</u>
HSAR 3052.247-22	FOB DESTINATION ONLY (DEC 2003)

F.2 PERIOD OF PERFORMANCE SCHEDULE

This contract consists of a base period and six option periods as identified in Section B. The period of performance for the base period shall start on the date of contract award and continue through 24 months after award. If exercised, the period of performance of each option period will be twelve months in duration.

F.3 REQUIRED TIME OF DELIVERY

Section F – Deliveries or Performance

F.3.1 The Government requires delivery to be made according to the following schedule:

REQUIRED DELIVERY SCHEDULE FOR CLIN 0001		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
0001	NAIS Core Capability (Includes design, development, integration, testing and deliver of NAIS Core Capability and Contractor support of Government-led testing) delivered in accordance with SOW Section 3.1.1.	22 months after date of contract award

REQUIRED DELIVERY SCHEDULE FOR CLINS 0002-0009 (BASE PERIOD OPTIONS)		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
0002	Initial Operational Capability (Includes SLIN 0002AA (AIS coverage for Sector Delaware Bay), SLIN 0002BA (AIS Coverage for Sector Hampton Roads) and SLIN 0002CA (AIS Coverage for Sector Mobile) delivered in accordance with SOW Section 3.1.2.	12 months after option exercise
0003	Initial Logistics Support Deliverables and Services	Date of exercise of option through the end of base period
0004	Travel	
0004AA	Travel for CLIN 001	0004AA 22 months after date of contract award
0004AB	Travel for CLIN 002	0004AB 12 months after option exercised
0004AC	Travel for CLIN 003	0004AC Date of exercise option through end of base period
0005-0009	N/A	N/A

Section F – Deliveries or Performance

REQUIRED DELIVERY SCHEDULE FOR CLIN 0010 (BASE PERIOD OPTION / EQUIPMENT FOR FOC SITES)		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
0010	Site Equipment, Configuration, Testing and Shipment for FOC (Sectors beyond IOC).	Six (6) months after option exercise.

REQUIRED DELIVERY SCHEDULE FOR CLINS 0011-0013 (BASE PERIOD OPTIONS / SECTOR SURVEYS)		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
0011-0013	Sector Survey and Coverage Design Deliverables and Services	Seven (7) months after option exercise.

REQUIRED DELIVERY SCHEDULE FOR CLINS X001-X009 (OPTIONS)		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
X001	Project Management and Systems Engineering Services to Support Establishing NAIS Full Operational Capability (FOC)	12 months after exercise of option.
X002	N/A	N/A
X003	Initial Logistics Support Deliverables and Services	12 months after exercise of option.
X004	Travel	12 Months from exercise of option
X005-X009	N/A	N/A

Note: The letter “X” in the Item column above represents 1 through 6, corresponding to option period 1 through option period 6, respectively.

Section F – Deliveries or Performance

REQUIRED DELIVERY SCHEDULE FOR CLINS X010 (OPTIONAL TASK / EQUIPMENT FOR FOC SITES)		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
X010	Site Equipment, Configuration, Testing and Shipment for FOC (Sectors beyond IOC).	Six (6) months after option exercise.

REQUIRED DELIVERY SCHEDULE FOR CLINS X011-X043 (OPTIONS / SECTOR SURVEYS)		
<u>CLIN</u>	<u>NAME</u>	<u>PERFORMANCE/DELIVERY PERIOD</u>
X011-X043	Sector Survey and Coverage Design Deliverables and Services	Seven (7) months after option exercise.

Note: The letter “X” in the CLIN column above represents 1 through 6, corresponding to option period 1 through option period 6, respectively.

F.4 PLACE OF DELIVERY – DESTINATION

- F.4.1** Data shall be delivered as required in Block 14 – Distribution of the appropriate Contract Data Requirements List (CDRL), identified in Attachment J.3.
- F.4.2** CLIN 0001 and CLIN 0002, if option exercised, the NAIS core capability and sites to establish AIS coverage for Sectors Delaware Bay, Hampton Roads and Mobile shall be delivered, FOB Destination, to the locations specified in the contract and the physical shore stations applicable to each Coast Guard Sector and in accordance with the requirements of the Schedule (See Section J, Attachment J.16) and the Statement of Work. Delivery destinations for equipment provided under CLIN X010 may include Sector Survey locations (CLINS X011-X043) within and outside of the continental United States (CONUS/OCONUS). Destination locations for these CLINs shall be taken as the Sector Office locations provided in Attachment J.4. The following list of delivery locations for CLINS 0001-0002 is provided below:

ENTERPRISE DATA CENTER			
-------------------------------	--	--	--

Section F – Deliveries or Performance

(EDC)			
<i>Unit</i>	<i>City</i>	<i>State</i>	<i>ZIP</i>
USCG Operations Systems Center	Martinsburg	WV	25401
SYSTEMS OPERATIONS CENTER (SOC)			
<i>Unit</i>	<i>City</i>	<i>State</i>	<i>ZIP</i>
USCG Navigation Center	Alexandria	VA	20415
USCG System Support Agent			
<i>Unit</i>	<i>City</i>	<i>State</i>	<i>ZIP</i>
Command and Control Engineering Center (C2CEN)	Portsmouth	VA	23703
SECTOR DELAWARE BAY			
<i>Unit</i>	<i>City</i>	<i>State</i>	<i>ZIP</i>
USCG Sector Delaware Bay	Philadelphia	PA	19147
SECTOR HAMPTON ROADS			
<i>Unit</i>	<i>City</i>	<i>State</i>	<i>ZIP</i>
USCG Sector Hampton Roads	Portsmouth	VA	23703

SECTOR MOBILE			
<i>Unit</i>	<i>City</i>	<i>State</i>	<i>ZIP</i>
USCG Sector Mobile	Mobile	AL	36615

F.5 PLACE OF DELIVERY - GOVERNMENT FURNISHED EQUIPMENT

Government Furnished Equipment (GFE) will be provided at the locations specified in Section J.7; however, the Contractor is not obligated to use GFE.

Section F – Deliveries or Performance

F.6 PLACE OF DELIVERY - GOVERNMENT FURNISHED INFORMATION

The Government Furnished Information (GFI) identified in Section J.8, Technical Library, is available in the NAIS Increment 2 RFP development website, www.naisproject.net, which includes instructions for on-line registration.

F.7 RESERVED

F.8 PREPARATION FOR DELIVERY

All deliveries shall be scheduled between 9:00 A.M. and 3:00 P.M., Monday through Friday, excluding the following Federal holidays:

- | | |
|---------------------------|---------------------|
| 1. New Years Day | 6. Labor Day |
| 2. Martin Luther King Day | 7. Columbus Day |
| 3. President's Day | 8. Veterans Day |
| 4. Memorial Day | 9. Thanksgiving Day |
| 5. Independence Day | 10. Christmas Day |

END OF SECTION F